No 69A MAIN STREET, PEMBROKE

Application No PP-10277316

<u>Schedule of proposed works to accompany drawings Nos T01 to T07 inclusive and T11 to T17 inclusive</u>

Four-figure numbers refer to photographs

T01: Existing Lower Floor Plan:

1.	Masonry to be partially taken down for construction of new staircase	0256, 0258
2.	Slate paving slabs to be taken up for re-use	0259
3.	Sloping slate paving slabs to be taken up and reset level	0260, 0261
4.	Door and frame to be taken out.	0265
5.	Slate steps to be taken up and relaid in new position	0263, 0264

T02: Existing Middle Floor Plan:

1.	Wall to be taken down	0266
2.	Door and stud partition to be removed	0268
3.	Door and frame to be removed	0269, 0270
4.	Concrete slab and steps to be removed	0271, 0272, 0273
5.	Airing cupboard and hot water tank to be removed	0275
6.	Blocked up doorway to be unblocked	0274
7.	Door, stud partition and bathroom fittings to be removed	0276
8.	Blocking to fireplace to be removed	0277
9.	Doors and stud partition to be removed	0279
10.	Plasterboard dry lining to be removed	0280, 0281

T03: Existing Upper Floor Plan

1.	Doors to be removed	0282
2.	Stud partition to be removed	0283
3.	Plasterboard dry lining to be removed	0284, 0286, 0287

T06: Existing East Elevation (for photo locations, see Dtwgs T01, T02) 0291, 0285

1.	Wall to be taken down	0266
2.	Concrete slab and steps to be removed	0285, 0288, 0272
3.	Door and frame to be removed	0263, 0285
4.	Ground level to be reduced	0285, 0289
5.	Soil and vent pipe to be removed	0290 (Drwg T22)

T11: Proposed Lower Floor Plan

- 1. New wall constructed to align with remains of existing wall below steps. Finish to be natural stone, reused from site, pointed and limewashed on the east elevation and rendered concrete block on the north elevation
- 2. New door and frame in existing opening
- 3. New timber staircase
- 4. New pillar and wall constructed in insulating block.
- 5. Face of existing masonry retained below stairs
- 6. Existing steps relaid in new position
- 7. New fully glazed door and frame with transom light above
- 8. Kitchen fixed to plywood panelling spaced away from wall
- 9. Steps rebuilt to incorporate second step and eliminate slope to floor
- 10. Chimney lined to allow installation of woodburning stove
- 11. Existing doors altered to incorporate glazed panels

0292, 0293

T12: Proposed Middle Floor Plan

- 1. New wall constructed to align with remains of existing wall below steps. Finish to be natural stone, reused from site, pointed and limewashed on the east elevation and rendered concrete block on the north elevation. New window in painted softwood in new opening with slate cill and natural stone lintel over
- 2. New masonry wall constructed in insulating block
- 3. New wall constructed in stud and plasterboard
- 4. New timber staircase
- 5. Lightwell to Kitchen below
- 6. New Utility Room
- 7. New gas boiler
- 8. New ensuite shower room

0297

- 9. New wall constructed in existing fireplace opening. Existing north jamb of fireplace, damaged by previous alterations, repaired and replastered
- 10. New plank door
- 11. New plank door with transom light over
- 12. New softwood window board

0298, 0300

T13: Proposed Upper Floor Plan

- 1. Cupboard altered to incorporate second set of doors
- 2. New cupboard
- 3. New wall constructed in stud and plasterboard
- 4. New plank door
- 5. New deadlight
- 6. Reclaimed cast iron skylight
- 7. Top of wall built up to new wallplate under existing rafters

T14: Proposed Roof Plan

1.	New lead flat roof	0301
2.	New skylight	
3.	New cast iron skylight	0295
4.	New deadlight	0296
5.	Reclaimed cast iron skylight	0302
6.	Reinstated brick chimney	
7.	Existing cast iron rainwater hopper repositioned	0301

T15: Proposed Section

- 1. New purlins to replace originals removed in 1989
- 2. New deadlight
- 3. New plank door
- 4. New fully glazed door and frame with transom light above


T16: Proposed East Elevation


- 1. Reinstated brick chimney
- 2. New oak lintel over window
- 3. New cast iron skylight over lightwell 0295
- 4. New cast iron rainwater goods
- 5. Existing roof extended over new hallway and stairs
- 6. New wall constructed to align with remains of existing wall below steps. Finish to be natural stone, reused from site, pointed and limewashed on the east elevation and rendered concrete block on the north elevation
- 7. New door and frame in existing opening with fanlight over
- 8. New window in painted softwood in new opening with slate cill and natural stone lintel over
- 9. Ground level to be reduced and step moved to above new main door


T17: Proposed South Elevation


- 1. Reinstated brick chimney
- 2. New oak lintel over window
- 3. Reclaimed cast iron skylight
- 4. Repositioned downpipe
- 5. Existing doors altered to incorporate glazed panels


0294











Upper Floor As Existing

No 69A Main St, Pembroke
Scale 1:50 Drwg No T03




Photo 0256



Photo 0257



Photo 0258



Photo 0259



Photo 0260



Photo 0261



Photo 0262



Photo 0263



Photo 0264



Photo 0265



Photo 0266



Photo 0267



Photo 0268




Photo 0269



Photo 0270




Photo 0271



Photo 0272



Photo 0273



Photo 0274




Photo 0275



Photo 0276



Photo 0277



Photo 0279



Photo 0280



Photo 0281



Photo 0282




Photo 0283



Photo 0284




Photo 0285



Photo 0286



Photo 0287



Photo 0288



Photo 0289



Photo 0290



Photo 0291



Photo 0292



Photo 0293




Photo 0294




Photo 0295



Photo 0296



Photo 0297



Photo 0298



Photo 0300




Photo 0301



Photo 0302